

**Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino de las Alas Campus**

**INVITATION TO SUBMIT QUOTATION
Labor for Upgrading of Malapuno Green House**

**“Labor for Upgrading of Malapuno Green House”
One Hundred Seventy-Nine
Thousand One Hundred Seventy-Seven Pesos and 64/100 Only (PhP
179,177.64)**

Item No	Quantity	Unit	Description	Unit Cost	Total Cost
			Labor for Upgrading of Malapuno Green House		
				TOTAL AMOUNT	179,177.64

