
ADMN-QF-09

Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino delas Alas Campus

Indang, Cavite

BILL OF QUANTITIES

IMPROVEMENT OF ELECTRICAL POWER SYSTEM OF NAIC CAMPUS
- 2nd Posting
ABC: ₱ 3,998,285.35 Bill of Quantities
COLLEGE/UNIT/CAMPUS: CvSU NAIC CAMPUS

Item
No. Description Unit Quantity Unit Price

(Pesos)
Amou



VIII.

PAINTING WORKS
(Pesos _______________________
_____________________________
_____________________________
and _________________ centavos)

IX.

ELECTRICAL WORKS
(Pesos _______________________
_____________________________
_____________________________
and _________________ centavos)

GRAND TOTAL ___________

Write grand total in words
________________________________________
________________________________________
________________________________________

Submitted by: Date: ______________
Name of Bidder/Bidder’s Representative: ____________________________________________
Position: ___________________________________________________________________
Construction Company/Contractor: __________________________________________________
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CAVITE STATE UNIVERSITY

SCOPE OF WORK:
A. IMPROVEMENT OF ELECTRICAL POWER SYSTEM OF NAIC CAMPUS - 2nd Posting

GENERAL NOTES:
1. The project should be finished in 120 calendar days.
2. Actual site inspection is a must.
3. The area should be cleared/cleaned before and after the construction work at least ten

meters away from the building line. Unusable used formworks, excessive soil fill, and all
other unwanted debris of construction works should be disposed properly.

B. Technical Description
I. Mobilization

A. Mobilization/Demobilization
Provide the following:
- Billboard
- Bunkhouse with office
- Temporary comfort rooms
- Site temporary enclosure may be blue sack or any suitable materials that may
enclose the workplace.

B. Demolition Works
1. Demolition of existing wall on grid C(1-2) on existing floor plan.
2. Demolition of existing roofing for renovation.
3. Removal of 2 existing windows & 2 existing doors.

II. Excavation Works
1. This work includes excavation for footing (F1) and wall footings. (See plan for details)

III. Concrete Works
1. Concrete works include columns, footing (F1) and wall footings. (See plan for details)
2. Strength of concrete to be adopted shall be 3,000 psi at 28 days.
3. Concrete works should be plain cement finish.
4. Provide necessary tools and equipment needed for concrete works.
5. Use deformed bar grade 40.
6. Provide 10 mm Ø RSB at 0.30m on center both ways for slab on fill. Provide

necessary tools and equipment needed for steel works.
7. See plan for details and extent of work.

IV. Masonry Works
1. Supply and installation of CHB 5” reinforced with 10 mm Ø deformed bar spaced at

0.60 m. on center every three layers at Grid 2/B to C and Grid C/ 1 to 2.
2. Patching of wall opening due to demolition of existing doors and windows.
3. Masonry works should be plastered plain cement.

V. Miscellaneous Works
1. Supply and installation of the following:

a. 1 set of 2.0m X 0.8m solid panel door with complete accessories (For Electrical
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Note: Electrical testing and guarantee, electrical supervision and final electrical inspection
report should be signed and sealed by Professional Electrical Engineer with notary public.
G. Include testing and commissioning.
H. Consult inspectors for details and extent of work.
Note: Contractor's representative should assist MERALCO crew during the energization,
testing and commissioning of electric KWH-meter. Load balancing shall be done if
necessary.

C. Contractor of the said project must provide an as-built plan of the project at the end of the
contract as a require


